

**PW15-0565S**  
**Puyalup Avenue Bridge Guardrail Replacement**

Petersen Brothers Inc.

SPCC	347.65
Mobilization	2011.68
Temp Traffic Control	4014.56
Clearing/Grubbing	2869.06
Remove Guardrail	2099.6
Remove Guardrail Anchor	350.28
Beam Guardrail	14173.5
Beam Guardrail-non-flared	3936.02
Beam Guardrail-transition	1976.72
Total	31779.07